



## Bid Tabs Overview

Bid Schedule	Sheets	Engineer Estimate	Geneva Rock Bid Totals	Newman Construction Bid Totals	Staker Parson Bid Totals	Average Bid Totals
A	General Items	\$ 365,000.00	\$ 1,289,910.00	\$ 315,000.00	\$ 1,436,260.00	\$ 1,013,723.33
B	14400 South	\$ 2,013,638.00	\$ 2,136,078.80	\$ 1,892,666.20	\$ 1,952,757.40	\$ 1,993,834.13
C	2200 West - North of 14400 South	\$ 2,319,300.00	\$ 2,109,887.00	\$ 2,177,966.20	\$ 2,229,895.40	\$ 2,172,582.87
D	2200 West - South of 14400 South	\$ 1,325,363.00	\$ 886,069.85	\$ 1,147,984.85	\$ 1,026,937.25	\$ 1,020,330.65
E	South Valley Sewer District - 14400 South Phase 1	\$ 1,216,975.00	\$ 1,164,050.00	\$ 1,159,520.00	\$ 1,529,235.00	\$ 1,284,268.33
<b>Total</b>		\$ 7,240,276.00	\$ 7,585,995.65	\$ 6,693,137.25	\$ 8,175,085.05	\$ 7,484,739.32

\*\*nonresponsive

